WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 01/07/2010

TIME: 11:37
BIDS OPENED ON : Feb 4 2010

PS&E JOB NO : 092003 REVISION NO

CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562

WY J8R 090 . mmmes LOW BIDDER ------- =—-——=-= 2ND BIDDER ------- -———-——- 3RD BIDDER -------
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &

SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION

1285 S WENATCHEE AVE
98801-3754

4114 E BROADWAY
99202-4531

331 N FANCHER RD
99211-0831

DROJECT : ‘;ifggfmm) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.s. -73.58 % -44.91% -10.16 %
756,900.00 200,000.00 -556,900.00 417,000.00 -339,900.00 680,000.00 -76,900.00
2 CLEARING AND GRUBBING
15.2500 5,000.0000 750.0000 -85.00 % 510.0000 -89.80 % 2,150.0000 -57.00 %
76,250.00 11,437.50 -64,812.50 7,777.50  -68,472.50 32,787.50 -43,462.50
3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.s. -47.41% -62.81% -78.26 %
142,600.00 75,000.00 -67,600.00 53,040.00 -89,560.00 31,000.00 -111,600.00
4 REMOVING GUIDE POST
16.0000 EACH 5.0000 10.0000 100.00 % 8.0700 61.40% 8.0000 60.00 %
80.00 160.00 80.00 129.12 49.12 128.00 48.00
5 REMOVING TEMPORARY PAVEMENT MARKING
1640.0000 L.F. 0.5500 0.8000 45.45% 0.8000 45.45% 0.8000 45.45%
902.00 1,312.00 410.00 1,312.00 410.00 1,312.00 410.00
6 REMOVING PAINT LINE
820.0000 L.F. 4.0000 1.3000 -67.50% 0.8000 -80.00 % 0.8000 -80.00 %
3,280.00 1,066.00  -2,214.00 656.00  -2,624.00 656.00  -2,624.00
7 REMOVING WIRE FENCE
2875.0000 L.F. 2.0000 0.5000 -75.00 % 0.7500 -62.50 % 0.3500 -82.50%
5,750.00 1,437.50  -4,312.50 2,156.25  -3,593.75 1,006.25  -4,743.75
8 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.s. -40.00% -50.36% -33.33%
7,500.00 4,500.00  -3,000.00 3,723.00  -3,777.00 5,000.00  -2,500.00
GRADING
9 ROADWAY EXCAVATION INCL. HAUL
8130.0000 c.y. 7.5000 5.7500 -23.33% 4.0800 -45.60 % 9.5000 26.67%
60,975.00 46,747.50 -14,227.50 33,170.40  -27,804.60 77,235.00  16,260.00
10 COMMON BORROW INCL. HAUL
79150.0000 c.y. 20.0000 6.0000 -70.00% 6.5000 -67.50 % 5.9000 -70.50 %

1,583,000.00

474,900.00 1,108,100.00

514,475.00 1,068,525.00

466,985.001,116,015.00



DOT_RGGBO1

PS&E JOB NO : 092003

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/07/2010
TIME: 11:37

BIDS OPENED ON : Feb 4 2010

CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes LOW BIDDER ------- =————-—— 2ND BIDDER ------- -———-——- 3RD BIDDER -------
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
gg?g;ﬁ&?&gggl& 1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
092003 98801-3754 99202-4531 99211-0831
PROJECT . NH-0906(210) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
11 EMBANKMENT COMPACTION
87280.0000 c.Y. 2.0000 0.5000 -75.00 % 1.4000 -30.00 % 1.5000 -25.00%
174,560.00 43,640.00 -130,920.00 122,192.00 -52,368.00 130,920.00 -43,640.00
DRAINAGE
12 DITCH EXCAVATION INCL. HAUL
926.0000 c.Y. 5.0000 3.7500 -25.00% 7.6500 53.00% 22.0000 340.00%
4,630.00 3,472.50 -1,157.50 7,083.90 2,453.90 20,372.00 15,742.00
13 CONCRETE INLET
2.0000 EACH 1,500.0000 800.0000 -46.67% 1,071.0000 -28.60% 1,655.0000 10.33%
3,000.00 1,600.00 -1,400.00 2,142.00 -858.00 3,310.00 310.00
14 GRATE INLET TYPE 2
10.0000 EACH 2,000.0000 1,900.0000 -5.00% 1,632.0000 -18.40% 1,555.0000 -22.25%
20,000.00 19,000.00 -1,000.00 16,320.00 -3,680.00 15,550.00 -4,450.00
15 QUARRY SPALLS
8.0000 c.Y. 50.0000 50.0000 0.00% 66.3000 32.60% 99.2500 98.50 %
400.00 400.00 0.00 530.40 130.40 794.00 394.00
16 TRENCH DRAIN
100.0000 L.F. 75.0000 75.0000 0.00% 81.6000 8.80% 76.5500 2.07%
7,500.00 7,500.00 0.00 8,160.00 660.00 7,655.00 155.00
STORM SEWER
17 CATCH BASIN TYPE 2 48 IN. DIAM.
2.0000 EACH 2,500.0000 1,900.0000 -24.00% 2,295.0000 -8.20% 1,650.0000 -34.00%
5,000.00 3,800.00 -1,200.00 4,590.00 -410.00 3,300.00 -1,700.00
18 CATCH BASIN TYPE 2 FLOW SPLITTER
1.0000 EACH 5,000.0000 4,700.0000 -6.00% 5,406.0000 8.12% 3,120.0000 -37.60%
5,000.00 4,700.00 -300.00 5,406.00 406.00 3,120.00 -1,880.00
19 TESTING STORM SEWER PIPE
1704.0000 L.F. 2.0000 1.0000 -50.00% 2.0400 2.00% 1.0000 -50.00 %
3,408.00 1,704.00 -1,704.00 3,476.16 68.16 1,704.00 -1,704.00



DOT_RGGBO1

PS&E JOB NO : 092003

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* *x %

* *x %

DATE: 01/07/2010
TIME: 11:37

BIDS OPENED ON : Feb 4 2010

CONTRACT NO : 007862 REGION NO  : 6 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
Y sm 090 T s LOW BIDDER ----=—== —————m- 2ND BIDDER ------= =——————= 3RD BIDDER -----—-
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
SPOKANE PORT OF ENTRY - 1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
g§;§g3STATI°N RELOCATION 98801-3754 99202-4531 99211-0831
PROJECT . NH-0906 (210) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF.
STORM SEWER
20 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
1364.0000 L.F. 25.0000 15.0000 -40.00% 19.8900 -20.44 % 23.1500 -7.40%
34,100.00 20,460.00 -13,640.00 27,129.96 -6,970.04 31,576.60  -2,523.40
21 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
340.0000 L.F. 35.0000 20.0000 -42.86% 26.5700 -24.09% 30.0000 -14.29%
11,900.00 6,800.00  -5,100.00 9,033.80 -2,866.20 10,200.00  -1,700.00
STRUCTURE
22 BRIDGE APPROACH SLAB
168.0000 s.Y. 250.0000 300.0000 20.00% 131.0000 -47.60 % 215.0000 -14.00%
42,000.00 50,400.00 8,400.00 22,008.00 -19,992.00 36,120.00  -5,880.00
SURFACING
23 CRUSHED SURFACING BASE COURSE
26990.0000 TON 12.5000 12.0000 -4.00% 12.7500 2.00% 12.0000 -4.00%
337,375.00 323,880.00 -13,495.00 344,122.50 6,747.50 323,880.00 -13,495.00
LIQUID ASPHALT
24 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
6,990.00 6,990.00 6,990.00 6,990.00
CEMENT CONCRETE PAVEMENT
25 CEMENT CONC. PAVEMENT
3630.0000 c.Y. 125.0000 130.0000 4.00% 131.0000 4.80% 150.0000 20.00 %
453,750.00 471,900.00  18,150.00 475,530.00 21,780.00 544,500.00  90,750.00
26 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
31,630.00 31,630.00 31,630.00 31,630.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/07/2010

* % * BID CHECK REPORT * * * TIME: 11:37
PSSE JOB NO : 09z003 REVISION NO BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY SR 090 . e LOW BIDDER ------- =————-—— 2ND BIDDER ------= =—=—=—=-—= 3RD BIDDER -------
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
fw:gnggTigigNozsigggxan 1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
092003 98801-3754 99202-4531 99211-0831
PROJECT . NH-0906(210) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
CEMENT CONCRETE PAVEMENT
27 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
21,020.00 21,020.00 21,020.00 21,020.00
28 CEMENT CONC. PAVEMENT - INCLUDING DOWELS
2230.0000 c.Y. 225.0000 200.0000 -11.11% 190.0000 -15.56 % 170.0000 -24.44%
501,750.00 446,000.00 -55,750.00 423,700.00 -78,050.00 379,100.00 -122,650.00
29 CEMENT CONCRETE PAVEMENT GRINDING
930.0000 S.Y. 15.0000 25.0000 66.67% 5.0000 -66.67% 20.0000 33.33%
13,950.00 23,250.00 9,300.00 4,650.00 -9,300.00 18,600.00 4,650.00
HOT MIX ASPHALT
30 HMA CL. 1/2 IN. PG 70-28
6770.0000 TON 89.0000 69.0000 -22.47% 68.8500 -22.64% 67.5000 -24.16 %
602,530.00 467,130.00 -135,400.00 466,114.50 -136,415.50 456,975.00 -145,555.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
14,260.00 14,260.00 14,260.00 14,260.00
32 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
3,800.00 3,800.00 3,800.00 3,800.00
33 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
47,600.00 47,600.00 47,600.00 47,600.00
34 COMMERCIAL HMA
217.0000 TON 250.0000 82.0000 -67.20% 76.2500 -69.50% 74.7500 -70.10%
54,250.00 17,794.00 -36,456.00 16,546.25 -37,703.75 16,220.75 -38,029.25
35 LONGITUDINAL JOINT SEAL
7360.0000 L.F. 3.0000 1.5000 -50.00% 1.3000 -56.67% 1.2500 -58.33%
22,080.00 11,040.00 -11,040.00 9,568.00 -12,512.00 9,200.00 -12,880.00
36 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00



DOT_RGGBO1

PS&E JOB NO : 092003

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

BIDS OPENED ON :

DATE: 01/07/2010
TIME: 11:37

Feb 4 2010

CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY . SR 090 LOW BIDDER ------- =————-—— 2ND BIDDER ------= =—=—=—=-—= 3RD BIDDER -------
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
fwggnggTigigNozsigggxan 1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
092003 98801-3754 99202-4531 99211-0831
PROJECT . NH-0906(210) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
37 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00
EROSION CONTROL AND PLANTING
38 ESC LEAD
80.0000 DAY 100.0000 25.0000 -75.00% 100.0000 0.00% 25.0000 -75.00 %
8,000.00 2,000.00 -6,000.00 8,000.00 0.00 2,000.00 -6,000.00
39 STABILIZED CONSTRUCTION ENTRANCE
170.0000 S.Y. 25.0000 15.0000 -40.00% 15.3000 -38.80% 22.5000 -10.00%
4,250.00 2,550.00 -1,700.00 2,601.00 -1,649.00 3,825.00 -425.00
40 INLET PROTECTION
16.0000 EACH 100.0000 60.0000 -40.00% 105.0000 5.00% 94.0000 -6.00%
1,600.00 960.00 -640.00 1,680.00 80.00 1,504.00 -96.00
41  HIGH VISIBILITY SILT FENCE
2560.0000 L.F. 5.0000 3.0000 -40.00% 4.2500 -15.00% 3.2500 -35.00%
12,800.00 7,680.00 -5,120.00 10,880.00 -1,920.00 8,320.00 -4,480.00
42 GRAVEL FILTER BERM
975.0000 L.F. 10.0000 30.0000 200.00 % 1.2800 -87.20% 2.1000 -79.00%
9,750.00 29,250.00 19,500.00 1,248.00 -8,502.00 2,047.50 -7,702.50
43 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
44 MULCHING WITH BFM
10.3500 ACRE 2,000.0000 2,600.0000 30.00% 2,002.0000 0.10% 2,500.0000 25.00 %
20,700.00 26,910.00 6,210.00 20,720.70 20.70 25,875.00 5,175.00
45 DELETED ITEM
0.0400 EACH 0.0010 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
46 TOPSOIL TYPE B
8350.0000 c.Y. 7.5000 8.0000 6.67% 2.5500 -66.00% 3.0000 -60.00%
62,625.00 66,800.00 4,175.00 21,292.50 -41,332.50 25,050.00 -37,575.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* % * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes LOW BIDDER ------- =————-—— 2ND BIDDER ------- -———-——- 3RD BIDDER -------
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
gg?g;ﬁ&?&gggl& 1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
092003 98801-3754 99202-4531 99211-0831
PROJECT . NH-0906(210) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
47 PSIPE TALL OREGON GRAPE
28.0000 EACH 13.0000 15.0000 15.38% 26.9000 106.92 % 23.0000 76.92 %
364.00 420.00 56.00 753.20 389.20 644.00 280.00
48 PSIPE PONDEROSA PINE
22.0000 EACH 13.0000 15.0000 15.38% 26.9000 106.92 % 18.0000 38.46 %
286.00 330.00 44.00 591.80 305.80 396.00 110.00
49 PSIPE WOODS ROSE
26.0000 EACH 13.0000 15.0000 15.38% 26.9000 106.92 % 18.0000 38.46 %
338.00 390.00 52.00 699.40 361.40 468.00 130.00
50 PSIPE DOUGLAS HAWTHORN
11.0000 EACH 13.0000 15.0000 15.38% 26.9000 106.92 % 18.0000 38.46 %
143.00 165.00 22.00 295.90 152.90 198.00 55.00
51 PSIPE SNOWBERRY
28.0000 EACH 13.0000 15.0000 15.38% 26.9000 106.92 % 18.0000 38.46 %
364.00 420.00 56.00 753.20 389.20 504.00 140.00
52 MEDIUM COMPOST
33.0000 c.Y. 40.0000 50.0000 25.00 % 76.5000 91.25% 42.0000 5.00%
1,320.00 1,650.00 330.00 2,524.50 1,204.50 1,386.00 66.00
53 WEED AND PEST CONTROL
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
54 BARK OR WOOD CHIP MULCH
33.0000 c.Y. 40.0000 50.0000 25.00% 67.5000 68.75% 47.0000 17.50%
1,320.00 1,650.00 330.00 2,227.50 907.50 1,551.00 231.00
55 HIGH VISIBILITY FENCE
4470.0000 L.F. 4.0000 3.0000 -25.00% 2.2500 -43.75% 2.2500 -43.75%
17,880.00 13,410.00 -4,470.00 10,057.50 -7,822.50 10,057.50 -7,822.50
TRAFFIC
56 CEMENT CONC. TRAFFIC CURB AND GUTTER
975.0000 L.F. 20.0000 15.0000 -25.00% 10.5500 -47.25% 15.6000 -22.00%

19,500.00 14,625.00 -4,875.00 10,286.25 -9,213.75 15,210.00 -4,290.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010
- * % * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes LOW BIDDER ------- =————-—— 2ND BIDDER ------- -———-——- 3RD BIDDER -------
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
3;22:N§T§$§EN°§EE§E§;IBN 1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
092003 98801-3754 99202-4531 99211-0831
PROJECT . NH-0906(210) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
57 CEMENT CONC. TRAFFIC CURB
1025.0000 L.F. 13.0000 13.0000 0.00% 10.4500 -19.62% 13.5000 3.85%
13,325.00 13,325.00 0.00 10,711.25 -2,613.75 13,837.50 512.50
58 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST
1812.5000 L.F. 25.0000 20.0000 -20.00% 19.9000 -20.40% 19.5000 -22.00%
45,312.50 36,250.00 -9,062.50 36,068.75 -9,243.75 35,343.75 -9,968.75
59 BEAM GUARDRAIL TRANSITION SECTION TYPE 22
2.0000 EACH 3,000.0000 4,250.0000 41.67% 4,080.0000 36.00% 4,000.0000 33.33%
6,000.00 8,500.00 2,500.00 8,160.00 2,160.00 8,000.00 2,000.00
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
3.0000 EACH 2,800.0000 2,500.0000 -10.71% 2,500.0000 -10.71% 2,400.0000 -14.29%
8,400.00 7,500.00 -900.00 7,500.00 -900.00 7,200.00 -1,200.00
61 BEAM GUARDRAIL ANCHOR TYPE 10
7.0000 EACH 750.0000 950.0000 26.67% 920.0000 22.67% 900.0000 20.00%
5,250.00 6,650.00 1,400.00 6,440.00 1,190.00 6,300.00 1,050.00
62 PRECAST CONC. BARRIER TYPE 2
927.0000 L.F. 32.0000 35.0000 9.38% 33.6500 5.16% 33.0000 3.13%
29,664.00 32,445.00 2,781.00 31,193.55 1,529.55 30,591.00 927.00
63 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION
5.0000 EACH 10,000.0000 6,000.0000 -40.00% 5,200.0000 -48.00 % 4,875.0000 -51.25%
50,000.00 30,000.00 -20,000.00 26,000.00 -24,000.00 24,375.00 -25,625.00
64 TEMPORARY CONC. BARRIER
1250.0000 L.F. 15.0000 13.0000 -13.33% 17.3500 15.67 % 12.0000 -20.00%
18,750.00 16,250.00 -2,500.00 21,687.50 2,937.50 15,000.00 -3,750.00
65 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)
350.0000 L.F. 18.0000 21.0000 16.67% 20.4000 13.33% 20.0000 11.11%
6,300.00 7,350.00 1,050.00 7,140.00 840.00 7,000.00 700.00
66 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS
L.S. 788.89 % 750.00 % 733.33%
900.00 8,000.00 7,100.00 7,650.00 6,750.00 7,500.00 6,600.00
67 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 50,000.0000 43,000.0000 -14.00% 42,180.0000 -15.64 % 41,350.0000 -17.30%
50,000.00 43,000.00 -7,000.00 42,180.00 -7,820.00 41,350.00 -8,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 01/07/2010

TIME: 11:37

PS&E JOB NO : 092003 REVISION NO BIDS OPENED ON : Feb 4 2010

CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562

WY J8R 090 . mmmes LOW BIDDER ------- =—-——=-= 2ND BIDDER ------- -———-——- 3RD BIDDER -------
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &

SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION

1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD

092003 98801-3754 99202-4531 99211-0831
PROJECT . NH-0906 (210) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
68 FLEXIBLE GUIDE POST
58.0000 EACH 35.0000 29.0000 -17.14 % 28.5000 -18.57% 28.0000 -20.00%
2,030.00 1,682.00 -348.00 1,653.00 -377.00 1,624.00 -406.00
69 PAINT LINE
18248.0000 L.F. 0.2500 0.3500 40.00% 0.3500 40.00% 0.3200 28.00 %
4,562.00 6,386.80 1,824.80 6,386.80 1,824.80 5,839.36 1,277.36
70 PAINTED WIDE LINE
1705.0000 L.F. 0.7500 0.5500 -26.67% 0.3500 -53.33% 0.3300 -56.00%
1,278.75 937.75 -341.00 596.75 -682.00 562.65 -716.10
71 PAINTED CROSSWALK LINE
1120.0000 S.F. 2.5000 1.9000 -24.00% 2.2500 -10.00 % 2.2500 -10.00 %
2,800.00 2,128.00 -672.00 2,520.00 -280.00 2,520.00 -280.00
72 PAINTED TRAFFIC LETTER
369.0000 EACH 8.0000 8.0000 0.00% 5.2500 -34.38% 5.1500 -35.62%
2,952.00 2,952.00 0.00 1,937.25  -1,014.75 1,900.35  -1,051.65
73 PAINTED ACCESS PARKING SPACE SYMBOL
4.0000 EACH 90.0000 42.0000 -53.33% 86.0000 -4.44% 84.0000 -6.67%
360.00 168.00 -192.00 344.00 -16.00 336.00 -24.00
74 PAINTED AERIAL SURVEILLANCE FULL MARKER
2.0000 EACH 25.0000 105.0000 320.00% 43.4000 73.60 % 41.5500 66.20 %
50.00 210.00 160.00 86.80 36.80 83.10 33.10
75 PAINTED AERIAL SURVEILLANCE 1/2 MARKER
2.0000 EACH 45.0000 105.0000 133.33% 53.0000 17.78% 52.0000 15.56 %
90.00 210.00 120.00 106.00 16.00 104.00 14.00
76 TEMPORARY PAVEMENT MARKING
1640.0000 L.F. 0.5000 0.7500 50.00 % 0.3000 -40.00 % 0.3000 -40.00%
820.00 1,230.00 410.00 492.00 -328.00 492.00 -328.00
77 PERMANENT SIGNING
L.s 77.63% 32.24% 31.58%
76,000.00 135,000.00  59,000.00 100,500.00  24,500.00 100,000.00  24,000.00
78 ILLUMINATION SYSTEM #1
L.s -27.15% -25.70% -27.15%
15,100.00 11,000.00  -4,100.00 11,220.00  -3,880.00 11,000.00  -4,100.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* % * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes LOW BIDDER ------- =————-—— 2ND BIDDER ------- -———-——- 3RD BIDDER -------
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
fwggnggTigigNozsigggxan 1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
092003 98801-3754 99202-4531 99211-0831
PROJECT . NH-0906(210) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
79 ILLUMINATION SYSTEM #2
L.S. -22.41% -22.83% -24.35%
206,200.00 160,000.00 -46,200.00 159,120.00 -47,080.00 156,000.00 -50,200.00
80 REMOVE AND RELOCATE HAR SIGN
L.S. -38.00% -38.80% -40.00%
5,000.00 3,100.00 -1,900.00 3,060.00 -1,940.00 3,000.00 -2,000.00
81 REMOVE AND RELOCATE CCTV
L.S. -83.60% -83.68% -84.00%
25,000.00 4,100.00 -20,900.00 4,080.00 -20,920.00 4,000.00 -21,000.00
82  WIM/AVI POWER/SERVICE SYSTEM
L.S. -53.60% -53.39% -54.30%
142,240.00 66,000.00 -76,240.00 66,300.00 -75,940.00 65,000.00 -77,240.00
83  WIM/AVI COMMUNICATION/SIGNAL CONDUIT SYSTEM
L.S. -29.36% -30.52% -31.89%
198,200.00 140,000.00 -58,200.00 137,700.00 -60,500.00 135,000.00 -63,200.00
84  WIM/AVI COMMUNICATION/SIGNAL CABLES
L.S. 14.31% 11.64 % 9.45%
41,115.00 47,000.00 5,885.00 45,900.00 4,785.00 45,000.00 3,885.00
85  WIM/AVI DEVICES
L.S. 0.00% -0.90% -2.63%
950,000.00 950,000.00 0.00 941,460.00 -8,540.00 925,000.00 -25,000.00
86 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -86.67% -70.00% -83.33%
450,000.00 60,000.00 -390,000.00 135,000.00 -315,000.00 75,000.00 -375,000.00
87 PARKING STOPS
39.0000 EACH 100.0000 48.0000 -52.00% 45.9000 -54.10% 83.0000 -17.00%
3,900.00 1,872.00 -2,028.00 1,790.10 -2,109.90 3,237.00 -663.00
OTHER ITEMS
88 TYPE B PROGRESS SCHEDULE
L.S. 0.00% -80.00% 0.00%

10,000.00 10,000.00 0.00 2,000.00 -8,000.00 10,000.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 01/07/2010

TIME: 11:37

PS&E JOB NO : 092003 REVISION NO BIDS OPENED ON : Feb 4 2010

REGION NO : 6

CONTRACT NO : 007862 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562

WY J8R 090 . mmmes LOW BIDDER ------- =—-——=-= 2ND BIDDER ------- -———-——- 3RD BIDDER -------
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &

SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION

1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD

092003 98801-3754 99202-4531 99211-0831
PROJECT . NH-0906 (210) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
89 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1368.0000 c.v. 10.0000 3.0000 -70.00 % 5.1000 -49.00% 11.0000 10.00 %
13,680.00 4,104.00  -9,576.00 6,976.80  -6,703.20 15,048.00 1,368.00
90 GRAVEL BACKFILL FOR PIPE ZONE BEDDING
475.0000 c.y. 20.0000 7.0000 -65.00 % 13.2500 -33.75% 19.0000 -5.00 %
9,500.00 3,325.00  -6,175.00 6,293.75  -3,206.25 9,025.00 -475.00
91 CURE BOX
L.S. -90.00% -60.00 % -70.00 %
5,000.00 500.00  -4,500.00 2,000.00  -3,000.00 1,500.00  -3,500.00
92 BOLLARD TYPE 1
2.0000 EACH 1,500.0000 500.0000 -66.67% 1,400.0000 -6.67% 1,000.0000 -33.33%
3,000.00 1,000.00  -2,000.00 2,800.00 -200.00 2,000.00  -1,000.00
93 CEMENT CONC. SIDEWALK
350.0000 S.Y. 55.0000 33.0000 -40.00% 26.0000 -52.73% 33.2500 -39.55%
19,250.00 11,550.00  -7,700.00 9,100.00 -10,150.00 11,637.50  -7,612.50
94 CEMENT CONC. CURB RAMP TYPE 5
2.0000 EACH 1,700.0000 900.0000 -47.06% 633.0000 -62.76% 1,025.0000 -39.71%
3,400.00 1,800.00  -1,600.00 1,266.00  -2,134.00 2,050.00  -1,350.00
95 WIRE FENCE TYPE 2
3160.0000 L.F. 5.0000 2.0000 -60.00% 3.4000 -32.00% 2.5500 -49.00%
15,800.00 6,320.00  -9,480.00 10,744.00  -5,056.00 8,058.00  -7,742.00
96 GLARE SCREEN TYPE 2
330.0000 L.F 45.0000 27.0000 -40.00% 37.0000 -17.78 % 36.2500 -19.44%
14,850.00 8,910.00  -5,940.00 12,210.00  -2,640.00 11,962.50  -2,887.50
97 MANHOLE 48 IN. DIAM. TYPE 3
5.0000 EACH 2,500.0000 1,800.0000 -28.00% 2,700.0000 8.00% 1,750.0000 -30.00%
12,500.00 9,000.00  -3,500.00 13,500.00 1,000.00 8,750.00  -3,750.00
98  OIL SEPARATOR FACILITY
1.0000 EACH 10,000.0000 13,000.0000 30.00% 10,400.0000 4.00% 8,600.0000 -14.00%
10,000.00 13,000.00 3,000.00 10,400.00 400.00 8,600.00  -1,400.00
99 TRAINING
1000.0000 HR 2.0000 10.0000 400.00% 5.0000 150.00 % 2.0000 0.00%
2,000.00 10,000.00 8,000.00 5,000.00 3,000.00 2,000.00 0.00



DOT_RGGBO1

PS&E JOB NO : 092003

REVISION NO

* *x %

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* *x %

DATE: 01/07/2010
TIME: 11:37

BIDS OPENED ON : Feb 4 2010

CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY . SR 090 LOW BIDDER ------- =————-—— 2ND BIDDER ------= =—=—=—=-—= 3RD BIDDER -------
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
SPOKANE PORT OF ENTRY - 1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
g‘g;ggfmnm RELOCATION 98801-3754 99202-4531 99211-0831
PROJECT . NH-0906(210) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
100 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
101 TRIMMING AND CLEANUP
L.S 400.00% 400.00 % 25.00 %
2,000.00 10,000.00 8,000.00 10,000.00 8,000.00 2,500.00 500.00
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
103 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
104 FUEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
33,000.00 33,000.00 33,000.00 33,000.00
105 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
14,160.00 14,160.00 14,160.00 14,160.00
106 SPCC PLAN
L.S -87.50% -75.00 % 25.00 %
2,000.00 250.00 -1,750.00 500.00 -1,500.00 2,500.00 500.00
107 FIELD OFFICE BUILDING
L.S -50.00% -49.00% -50.00%
20,000.00 10,000.00 -10,000.00 10,200.00 -9,800.00 10,000.00 -10,000.00
BUILDING
108 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
109 SEEDING AND FERTILIZING
10.3500 ACRE 2,500.0000 1,800.0000 -28.00% 1,400.0000 -44.00% 1,210.0000 -51.60%
25,875.00 18,630.00 -7,245.00 14,490.00 -11,385.00 12,523.50 -13,351.50



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* * * BID CHECK REPORT * * * TIME: 11:37
PSSE JOB NO : 09Z003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO  : 6 AWARDED ON
VERSION NO :5 WORK ORDER# : XL2562
_— I LOW BIDDER ----=—== —————m- 2ND BIDDER —-——-== —————m= 3RD BIDDER -------
TITLE : I-90 SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
SPOKANE PORT OF ENTRY - 1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
rg‘g;ggfmnou RELOCATION 98801-3754 99202-4531 99211-0831
PROJECT . NH-0906 (210) WENATCHEE WA 988070119 SPOKANE WA 992202946 SPOKANE WA 992111954
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
BUILDING
110 WSP BUILDING COMPLETE
L.S. -33.27% -39.68% -44.82%
2,510,000.00 1,675,000.00 -835,000.00 1,514,000.00 -996,000.00 1,385,000.00 1,125,000.00
CONTRACT TOTAL $10,333,570.25 $6,704,332.55 -35.12% $6,750,274.49 -34.68% $6,841,049.31 -33.80%

BASE TOTAL $10,333,570.25 $6,704,332.55 -35.12% $6,750,274.49 -34.68% $6,841,049.31 -33.80%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* % * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes 4TH BIDDER ------- -——————- S5TH BIDDER ------- ---———- 6TH BIDDER -------—
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.
fwggnggTigigNozsigggxan 6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
092003 POST FALLS, ID 83854 99403-9701 KENT WA 98031-1145
PROJECT . NH-0906(210) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. -51.12% -18.77% -0.91%
756,900.00 370,000.00 -386,900.00 614,850.00 -142,050.00 750,000.00 -6,900.00
2 CLEARING AND GRUBBING
15.2500 ACRE 5,000.0000 2,800.0000 -44.00% 1,500.0000 -70.00 % 500.0000 -90.00 %
76,250.00 42,700.00 -33,550.00 22,875.00 -53,375.00 7,625.00 -68,625.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -69.92% -47.41% -63.53%
142,600.00 42,900.00 -99,700.00 75,000.00 -67,600.00 52,000.00 -90,600.00
4 REMOVING GUIDE POST
16.0000 EACH 5.0000 10.0000 100.00% 20.0000 300.00% 10.0000 100.00 %
80.00 160.00 80.00 320.00 240.00 160.00 80.00
5 REMOVING TEMPORARY PAVEMENT MARKING
1640.0000 L.F. 0.5500 1.0000 81.82% 0.7500 36.36% 0.8500 54.55%
902.00 1,640.00 738.00 1,230.00 328.00 1,394.00 492.00
6 REMOVING PAINT LINE
820.0000 L.F. 4.0000 1.0000 -75.00% 0.7500 -81.25% 0.8500 -78.75%
3,280.00 820.00 -2,460.00 615.00 -2,665.00 697.00 -2,583.00
7 REMOVING WIRE FENCE
2875.0000 L.F. 2.0000 0.5000 -75.00% 0.5000 -75.00 % 1.2500 -37.50%
5,750.00 1,437.50 -4,312.50 1,437.50 -4,312.50 3,593.75 -2,156.25
8 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. -42.67% -33.33% -53.33%
7,500.00 4,300.00 -3,200.00 5,000.00 -2,500.00 3,500.00 -4,000.00
GRADING
9 ROADWAY EXCAVATION INCL. HAUL
8130.0000 c.Y. 7.5000 7.7500 3.33% 4.7500 -36.67% 4.0000 -46.67%
60,975.00 63,007.50 2,032.50 38,617.50 -22,357.50 32,520.00 -28,455.00

10 COMMON BORROW INCL. HAUL
79150.0000 c.Y. 20.0000 6.5000 -67.50% 6.7500 -66.25% 6.2000 -69.00%
1,583,000.00 514,475.00 1,068,525.00 534,262.50 1,048,737.50 490,730.00 1,092,270.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* % * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes 4TH BIDDER ------- -——————- S5TH BIDDER ------- ---———- 6TH BIDDER -------—
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.
gg?g;ﬁ&?&gggl& 6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
092003 POST FALLS, ID 83854 99403-9701 KENT WA 98031-1145
PROJECT . NH-0906(210) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
11 EMBANKMENT COMPACTION
87280.0000 c.Y. 2.0000 2.3500 17.50% 1.2500 -37.50% 1.3500 -32.50%
174,560.00 205,108.00 30,548.00 109,100.00 -65,460.00 117,828.00 -56,732.00
DRAINAGE
12 DITCH EXCAVATION INCL. HAUL
926.0000 c.Y. 5.0000 18.5000 270.00 % 7.0000 40.00% 7.5000 50.00 %
4,630.00 17,131.00 12,501.00 6,482.00 1,852.00 6,945.00 2,315.00
13 CONCRETE INLET
2.0000 EACH 1,500.0000 1,000.0000 -33.33% 1,000.0000 -33.33% 1,050.0000 -30.00%
3,000.00 2,000.00 -1,000.00 2,000.00 -1,000.00 2,100.00 -900.00
14 GRATE INLET TYPE 2
10.0000 EACH 2,000.0000 1,400.0000 -30.00% 1,800.0000 -10.00 % 1,600.0000 -20.00 %
20,000.00 14,000.00 -6,000.00 18,000.00 -2,000.00 16,000.00 -4,000.00
15 QUARRY SPALLS
8.0000 c.Y. 50.0000 80.0000 60.00% 40.0000 -20.00 % 65.0000 30.00%
400.00 640.00 240.00 320.00 -80.00 520.00 120.00
16 TRENCH DRAIN
100.0000 L.F. 75.0000 99.0000 32.00% 100.0000 33.33% 80.0000 6.67%
7,500.00 9,900.00 2,400.00 10,000.00 2,500.00 8,000.00 500.00
STORM SEWER
17 CATCH BASIN TYPE 2 48 IN. DIAM.
2.0000 EACH 2,500.0000 1,650.0000 -34.00% 2,500.0000 0.00% 2,250.0000 -10.00%
5,000.00 3,300.00 -1,700.00 5,000.00 0.00 4,500.00 -500.00
18 CATCH BASIN TYPE 2 FLOW SPLITTER
1.0000 EACH 5,000.0000 3,400.0000 -32.00% 5,000.0000 0.00% 5,300.0000 6.00%
5,000.00 3,400.00 -1,600.00 5,000.00 0.00 5,300.00 300.00

19 TESTING STORM SEWER PIPE
1704.0000 L.F. 2.0000 1.5000 -25.00% 2.1000 5.00% 2.0000 0.00%
3,408.00 2,556.00 -852.00 3,578.40 170.40 3,408.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* % * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes 4TH BIDDER ------- -——————- S5TH BIDDER ------- ---———- 6TH BIDDER -------—
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.
gg?g;ﬁ&?&gggl& 6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
092003 POST FALLS, ID 83854 99403-9701 KENT WA 98031-1145
PROJECT . NH-0906(210) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STORM SEWER
20 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
1364.0000 L.F. 25.0000 13.5000 -46.00% 25.0000 0.00% 19.5000 -22.00%
34,100.00 18,414.00 -15,686.00 34,100.00 0.00 26,598.00 -7,502.00
21 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
340.0000 L.F. 35.0000 21.0000 -40.00% 35.0000 0.00% 26.0500 -25.57%
11,900.00 7,140.00 -4,760.00 11,900.00 0.00 8,857.00 -3,043.00
STRUCTURE
22 BRIDGE APPROACH SLAB
168.0000 S.Y. 250.0000 192.0000 -23.20% 175.0000 -30.00% 270.0000 8.00%
42,000.00 32,256.00 -9,744.00 29,400.00 -12,600.00 45,360.00 3,360.00
SURFACING
23 CRUSHED SURFACING BASE COURSE
26990.0000 TON 12.5000 13.2500 6.00% 11.5000 -8.00% 12.5000 0.00%
337,375.00 357,617.50 20,242.50 310,385.00 -26,990.00 337,375.00 0.00
LIQUID ASPHALT
24 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
6,990.00 6,990.00 6,990.00 6,990.00
CEMENT CONCRETE PAVEMENT
25 CEMENT CONC. PAVEMENT
3630.0000 c.Y. 125.0000 130.0000 4.00% 131.0000 4.80% 144.0000 15.20%
453,750.00 471,900.00 18,150.00 475,530.00 21,780.00 522,720.00 68,970.00

26 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
31,630.00 31,630.00 31,630.00 31,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 01/07/2010

TIME: 11:37

PS&E JOB NO : 092003 REVISION NO BIDS OPENED ON : Feb 4 2010

CONTRACT NO : 007862 REGION NO 16 AWARDED ON :

VERSION NO :5 WORK ORDER# : XL2562

WY J8R 090 . mmmes 4TH BIDDER ------- -——————- S5TH BIDDER ------- ---———- 6TH BIDDER -------—
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.

SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION

8404 S 196TH ST
KENT WA 98031-1145

6001 E SELTICE WAY
POST FALLS, ID 83854

829 EVANS ROAD
99403-9701

PROJECT :11%8236910) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
CEMENT CONCRETE PAVEMENT
27 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
21,020.00 21,020.00 21,020.00 21,020.00
28 CEMENT CONC. PAVEMENT - INCLUDING DOWELS
2230.0000 c.Y. 225.0000 198.0000 -12.00% 201.0000 -10.67% 220.0000 -2.22%
501,750.00 441,540.00 -60,210.00 448,230.00 -53,520.00 490,600.00 -11,150.00
29 CEMENT CONCRETE PAVEMENT GRINDING
930.0000 S.Y. 15.0000 24.0000 60.00% 5.0000 -66.67 % 10.0000 -33.33%
13,950.00 22,320.00 8,370.00 4,650.00 -9,300.00 9,300.00  -4,650.00
HOT MIX ASPHALT
30 HMA CL. 1/2 IN. PG 70-28
6770.0000 TON 89.0000 68.5000 -23.03% 68.0000 -23.60% 71.0000 -20.22%
602,530.00 463,745.00 -138,785.00 460,360.00 -142,170.00 480,670.00 -121,860.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
14,260.00 14,260.00 14,260.00 14,260.00
32 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
3,800.00 3,800.00 3,800.00 3,800.00
33 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
47,600.00 47,600.00 47,600.00 47,600.00
34 COMMERCIAL HMA
217.0000 TON 250.0000 86.5000 -65.40% 75.0000 -70.00 % 81.5000 -67.40 %
54,250.00 18,770.50 -35,479.50 16,275.00 -37,975.00 17,685.50 -36,564.50
35 LONGITUDINAL JOINT SEAL
7360.0000 L.F. 3.0000 1.2500 -58.33% 1.5000 -50.00% 1.7500 -41.67%
22,080.00 9,200.00 -12,880.00 11,040.00 -11,040.00 12,880.00 -9,200.00
36 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00



DOT_RGGBO1

PS&E JOB NO : 092003

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* k ok

DATE: 01/07/2010

* ok ok TIME: 11:37

BID CHECK REPORT

BIDS OPENED ON : Feb 4 2010

CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY JSR 090 s 4TH BIDDER ------- -——————- S5TH BIDDER ------- ---———- 6TH BIDDER -------—
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.
fwggnggTigigNozsigggxan 6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
092003 POST FALLS, ID 83854 99403-9701 KENT WA 98031-1145
PROJECT . NH-0906(210) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
37 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00
EROSION CONTROL AND PLANTING
38 ESC LEAD
80.0000 DAY 100.0000 28.5000 -71.50% 100.0000 0.00% 150.0000 50.00 %
8,000.00 2,280.00 -5,720.00 8,000.00 0.00 12,000.00 4,000.00
39 STABILIZED CONSTRUCTION ENTRANCE
170.0000 S.Y. 25.0000 18.0000 -28.00% 32.5000 30.00% 15.0000 -40.00%
4,250.00 3,060.00 -1,190.00 5,525.00 1,275.00 2,550.00 -1,700.00
40 INLET PROTECTION
16.0000 EACH 100.0000 100.0000 0.00% 65.0000 -35.00% 75.0000 -25.00 %
1,600.00 1,600.00 0.00 1,040.00 -560.00 1,200.00 -400.00
41  HIGH VISIBILITY SILT FENCE
2560.0000 L.F. 5.0000 4.0000 -20.00% 4.0000 -20.00 % 3.5000 -30.00%
12,800.00 10,240.00 -2,560.00 10,240.00 -2,560.00 8,960.00 -3,840.00
42 GRAVEL FILTER BERM
975.0000 L.F. 10.0000 9.5000 -5.00% 6.0000 -40.00 % 1.2500 -87.50%
9,750.00 9,262.50 -487.50 5,850.00 -3,900.00 1,218.75 -8,531.25
43 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
44 MULCHING WITH BFM
10.3500 ACRE 2,000.0000 2,000.0000 0.00% 2,500.0000 25.00% 3,250.0000 62.50 %
20,700.00 20,700.00 0.00 25,875.00 5,175.00 33,637.50 12,937.50
45 DELETED ITEM
0.0400 EACH 0.0010 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
46 TOPSOIL TYPE B
8350.0000 c.Y. 7.5000 9.8500 31.33% 4.0000 -46.67% 2.5000 -66.67%
62,625.00 82,247.50 19,622.50 33,400.00 -29,225.00 20,875.00 -41,750.00



DOT_RGGBO1

PS&E JOB NO : 092003

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* k ok

: 6

DATE: 01/07/2010

* ok ok TIME: 11:37

BID CHECK REPORT

BIDS OPENED ON : Feb 4 2010

CONTRACT NO : 007862 REGION NO AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes 4TH BIDDER ------- -——————- S5TH BIDDER ------- ---———- 6TH BIDDER -------—
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.
gg?g;ﬁ&?&gggl& 6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
092003 POST FALLS, ID 83854 99403-9701 KENT WA 98031-1145
PROJECT . NH-0906(210) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
47 PSIPE TALL OREGON GRAPE
28.0000 EACH 13.0000 27.0000 107.69% 23.0000 76.92 % 20.0000 53.85%
364.00 756.00 392.00 644.00 280.00 560.00 196.00
48 PSIPE PONDEROSA PINE
22.0000 EACH 13.0000 27.0000 107.69% 18.0000 38.46% 20.0000 53.85%
286.00 594.00 308.00 396.00 110.00 440.00 154.00
49 PSIPE WOODS ROSE
26.0000 EACH 13.0000 27.0000 107.69% 18.0000 38.46% 20.0000 53.85%
338.00 702.00 364.00 468.00 130.00 520.00 182.00
50 PSIPE DOUGLAS HAWTHORN
11.0000 EACH 13.0000 27.0000 107.69% 18.0000 38.46 % 20.0000 53.85%
143.00 297.00 154.00 198.00 55.00 220.00 77.00
51 PSIPE SNOWBERRY
28.0000 EACH 13.0000 27.0000 107.69% 18.0000 38.46% 20.0000 53.85%
364.00 756.00 392.00 504.00 140.00 560.00 196.00
52 MEDIUM COMPOST
33.0000 c.Y. 40.0000 78.0000 95.00 % 255.0000 537.50 % 100.0000 150.00 %
1,320.00 2,574.00 1,254.00 8,415.00 7,095.00 3,300.00 1,980.00
53 WEED AND PEST CONTROL
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
54 BARK OR WOOD CHIP MULCH
33.0000 c.Y. 40.0000 70.0000 75.00 % 47.0000 17.50% 60.0000 50.00 %
1,320.00 2,310.00 990.00 1,551.00 231.00 1,980.00 660.00
55 HIGH VISIBILITY FENCE
4470.0000 L.F. 4.0000 2.0000 -50.00% 2.5000 -37.50% 1.5000 -62.50%
17,880.00 8,940.00 -8,940.00 11,175.00 -6,705.00 6,705.00 -11,175.00
TRAFFIC
56 CEMENT CONC. TRAFFIC CURB AND GUTTER
975.0000 L.F. 20.0000 14.5000 -27.50% 10.5000 -47.50 % 20.0000 0.00%
19,500.00 14,137.50 -5,362.50 10,237.50 -9,262.50 19,500.00 0.00



DOT_RGGBO1

PS&E JOB NO : 092003

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* k ok

DATE: 01/07/2010

* ok ok TIME: 11:37

BID CHECK REPORT

BIDS OPENED ON : Feb 4 2010

CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes 4TH BIDDER ------- -——————- S5TH BIDDER ------- ---———- 6TH BIDDER -------—
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.
fwggnggTigigNozsigggxan 6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
092003 POST FALLS, ID 83854 99403-9701 KENT WA 98031-1145
PROJECT . NH-0906(210) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
57 CEMENT CONC. TRAFFIC CURB
1025.0000 L.F. 13.0000 13.0000 0.00% 10.9000 -16.15% 20.0000 53.85%
13,325.00 13,325.00 0.00 11,172.50 -2,152.50 20,500.00 7,175.00
58 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST
1812.5000 L.F. 25.0000 20.0000 -20.00% 20.0000 -20.00 % 19.5000 -22.00%
45,312.50 36,250.00 -9,062.50 36,250.00 -9,062.50 35,343.75 -9,968.75
59 BEAM GUARDRAIL TRANSITION SECTION TYPE 22
2.0000 EACH 3,000.0000 4,100.0000 36.67% 4,000.0000 33.33% 4,000.0000 33.33%
6,000.00 8,200.00 2,200.00 8,000.00 2,000.00 8,000.00 2,000.00
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
3.0000 EACH 2,800.0000 2,500.0000 -10.71% 2,400.0000 -14.29% 2,400.0000 -14.29%
8,400.00 7,500.00 -900.00 7,200.00 -1,200.00 7,200.00 -1,200.00
61 BEAM GUARDRAIL ANCHOR TYPE 10
7.0000 EACH 750.0000 930.0000 24.00% 900.0000 20.00 % 900.0000 20.00%
5,250.00 6,510.00 1,260.00 6,300.00 1,050.00 6,300.00 1,050.00
62 PRECAST CONC. BARRIER TYPE 2
927.0000 L.F. 32.0000 34.0000 6.25% 33.0000 3.13% 40.0000 25.00 %
29,664.00 31,518.00 1,854.00 30,591.00 927.00 37,080.00 7,416.00
63 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION
5.0000 EACH 10,000.0000 8,000.0000 -20.00% 2,500.0000 -75.00 % 8,500.0000 -15.00%
50,000.00 40,000.00 -10,000.00 12,500.00 -37,500.00 42,500.00 -7,500.00
64 TEMPORARY CONC. BARRIER
1250.0000 L.F. 15.0000 16.0000 6.67% 12.0000 -20.00 % 20.0000 33.33%
18,750.00 20,000.00 1,250.00 15,000.00 -3,750.00 25,000.00 6,250.00
65 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)
350.0000 L.F. 18.0000 20.0000 11.11% 20.0000 11.11% 20.0000 11.11%
6,300.00 7,000.00 700.00 7,000.00 700.00 7,000.00 700.00
66 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS
L.S. 766.67 % 733.33% 733.33%
900.00 7,800.00 6,900.00 7,500.00 6,600.00 7,500.00 6,600.00
67 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 50,000.0000 42,000.0000 -16.00% 41,500.0000 -17.00% 41,350.0000 -17.30%
50,000.00 42,000.00 -8,000.00 41,500.00 -8,500.00 41,350.00 -8,650.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010
- * % * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes 4TH BIDDER ------- -——————- S5TH BIDDER ------- ---———- 6TH BIDDER -------—
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.
gg?g;ﬁ&?&gggl& 6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
092003 POST FALLS, ID 83854 99403-9701 KENT WA 98031-1145
PROJECT . NH-0906(210) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
68 FLEXIBLE GUIDE POST
58.0000 EACH 35.0000 28.0000 -20.00% 30.0000 -14.29% 30.0000 -14.29%
2,030.00 1,624.00 -406.00 1,740.00 -290.00 1,740.00 -290.00
69 PAINT LINE
18248.0000 L.F. 0.2500 0.3500 40.00% 0.3500 40.00 % 0.3500 40.00%
4,562.00 6,386.80 1,824.80 6,386.80 1,824.80 6,386.80 1,824.80
70 PAINTED WIDE LINE
1705.0000 L.F. 0.7500 0.7500 0.00% 0.3500 -53.33% 0.3500 -53.33%
1,278.75 1,278.75 0.00 596.75 -682.00 596.75 -682.00
71 PAINTED CROSSWALK LINE
1120.0000 S.F. 2.5000 3.3500 34.00% 2.2500 -10.00 % 2.3500 -6.00%
2,800.00 3,752.00 952.00 2,520.00 -280.00 2,632.00 -168.00
72 PAINTED TRAFFIC LETTER
369.0000 EACH 8.0000 12.7500 59.38% 5.1500 -35.62% 5.5000 -31.25%
2,952.00 4,704.75 1,752.75 1,900.35 -1,051.65 2,029.50 -922.50
73 PAINTED ACCESS PARKING SPACE SYMBOL
4.0000 EACH 90.0000 47.0000 -47.78 % 85.0000 -5.56 % 90.0000 0.00%
360.00 188.00 -172.00 340.00 -20.00 360.00 0.00
74 PAINTED AERIAL SURVEILLANCE FULL MARKER
2.0000 EACH 25.0000 94.0000 276.00 % 45.0000 80.00 % 45.0000 80.00%
50.00 188.00 138.00 90.00 40.00 90.00 40.00
75 PAINTED AERIAL SURVEILLANCE 1/2 MARKER
2.0000 EACH 45.0000 94.0000 108.89% 55.0000 22.22% 75.0000 66.67 %
90.00 188.00 98.00 110.00 20.00 150.00 60.00
76 TEMPORARY PAVEMENT MARKING
1640.0000 L.F. 0.5000 0.7500 50.00% 0.3500 -30.00 % 0.3200 -36.00%
820.00 1,230.00 410.00 574.00 -246.00 524.80 -295.20
77 PERMANENT SIGNING
L.S 73.68 % 31.58% 31.58%
76,000.00 132,000.00 56,000.00 100,000.00 24,000.00 100,000.00 24,000.00
78 ILLUMINATION SYSTEM #1
L.S -24.01% -27.15% -27.15%
15,100.00 11,475.00 -3,625.00 11,000.00 -4,100.00 11,000.00 -4,100.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010
* % * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes 4TH BIDDER ------- -——————- S5TH BIDDER ------- ---———- 6TH BIDDER -------—
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.
fwggnggTigigNozsigggxan 6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
092003 POST FALLS, ID 83854 99403-9701 KENT WA 98031-1145
PROJECT . NH-0906(210) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
79 ILLUMINATION SYSTEM #2
L.S -21.44% -24.35% -24.35%
206,200.00 162,000.00 -44,200.00 156,000.00 -50,200.00 156,000.00 -50,200.00
80 REMOVE AND RELOCATE HAR SIGN
L.S. -38.00% -40.00 % -40.00%
5,000.00 3,100.00 -1,900.00 3,000.00 -2,000.00 3,000.00 -2,000.00
81 REMOVE AND RELOCATE CCTV
L.S. -83.60% -84.00% -84.00%
25,000.00 4,100.00 -20,900.00 4,000.00 -21,000.00 4,000.00 -21,000.00
82  WIM/AVI POWER/SERVICE SYSTEM
L.S. -52.90% -54.30% -54.30%
142,240.00 67,000.00 -75,240.00 65,000.00 -77,240.00 65,000.00 -77,240.00
83  WIM/AVI COMMUNICATION/SIGNAL CONDUIT SYSTEM
L.S. -28.86% -31.89% -31.89%
198,200.00 141,000.00 -57,200.00 135,000.00 -63,200.00 135,000.00 -63,200.00
84  WIM/AVI COMMUNICATION/SIGNAL CABLES
L.S. 11.88% 9.45% 9.45%
41,115.00 46,000.00 4,885.00 45,000.00 3,885.00 45,000.00 3,885.00
85  WIM/AVI DEVICES
L.S 1.26% -2.84% -2.84%
950,000.00 962,000.00 12,000.00 923,000.00 -27,000.00 923,000.00 -27,000.00
86 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -82.56% -73.33% -88.89%
450,000.00 78,500.00 -371,500.00 120,000.00 -330,000.00 50,000.00 -400,000.00
87  PARKING STOPS
39.0000 EACH 100.0000 150.0000 50.00% 50.0000 -50.00 % 90.0000 -10.00%
3,900.00 5,850.00 1,950.00 1,950.00 -1,950.00 3,510.00 -390.00
OTHER ITEMS
88 TYPE B PROGRESS SCHEDULE
L.S 0.00% -50.00% 0.00%
10,000.00 10,000.00 0.00 5,000.00 -5,000.00 10,000.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* % * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes 4TH BIDDER ------- -——————- S5TH BIDDER ------- ---———- 6TH BIDDER -------—
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.
fwggnggTigigNozsigggxan 6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
092003 POST FALLS, ID 83854 99403-9701 KENT WA 98031-1145
PROJECT . NH-0906(210) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
89 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1368.0000 c.Y. 10.0000 1.0000 -90.00% 8.0000 -20.00 % 5.0000 -50.00%
13,680.00 1,368.00 -12,312.00 10,944.00 -2,736.00 6,840.00 -6,840.00
90 GRAVEL BACKFILL FOR PIPE ZONE BEDDING
475.0000 c.Y. 20.0000 1.0000 -95.00% 20.0000 0.00% 13.0000 -35.00%
9,500.00 475.00 -9,025.00 9,500.00 0.00 6,175.00 -3,325.00
91 CURE BOX
L.S. -48.00% -50.00% -50.00 %
5,000.00 2,600.00 -2,400.00 2,500.00 -2,500.00 2,500.00 -2,500.00
92 BOLLARD TYPE 1
2.0000 EACH 1,500.0000 520.0000 -65.33% 750.0000 -50.00 % 1,300.0000 -13.33%
3,000.00 1,040.00 -1,960.00 1,500.00 -1,500.00 2,600.00 -400.00
93 CEMENT CONC. SIDEWALK
350.0000 S.Y. 55.0000 39.0000 -29.09% 24.5000 -55.45% 35.0000 -36.36%
19,250.00 13,650.00 -5,600.00 8,575.00 -10,675.00 12,250.00 -7,000.00
94 CEMENT CONC. CURB RAMP TYPE 5
2.0000 EACH 1,700.0000 536.0000 -68.47% 620.0000 -63.53% 1,000.0000 -41.18%
3,400.00 1,072.00 -2,328.00 1,240.00 -2,160.00 2,000.00 -1,400.00
95 WIRE FENCE TYPE 2
3160.0000 L.F. 5.0000 2.0000 -60.00% 2.0000 -60.00% 3.6000 -28.00%
15,800.00 6,320.00 -9,480.00 6,320.00 -9,480.00 11,376.00 -4,424.00
96 GLARE SCREEN TYPE 2
330.0000 L.F. 45.0000 26.0000 -42.22% 26.0000 -42.22 % 34.0000 -24.44%
14,850.00 8,580.00 -6,270.00 8,580.00 -6,270.00 11,220.00 -3,630.00
97 MANHOLE 48 IN. DIAM. TYPE 3
5.0000 EACH 2,500.0000 2,150.0000 -14.00% 2,500.0000 0.00% 2,650.0000 6.00%
12,500.00 10,750.00 -1,750.00 12,500.00 0.00 13,250.00 750.00
98 OIL SEPARATOR FACILITY
1.0000 EACH 10,000.0000 8,830.0000 -11.70% 7,250.0000 -27.50 % 10,200.0000 2.00%
10,000.00 8,830.00 -1,170.00 7,250.00 -2,750.00 10,200.00 200.00
99 TRAINING
1000.0000 HR 2.0000 2.0000 0.00% 1.0000 -50.00 % 5.0000 150.00 %

2,000.00 2,000.00 0.00 1,000.00 -1,000.00 5,000.00 3,000.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010
- * % * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes 4TH BIDDER ------- -——————- S5TH BIDDER ------- ---———- 6TH BIDDER -------—
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.
SPOKANE PORT OF ENTRY - 6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
g‘g;ggfmnm RELOCATION POST FALLS, ID 83854 99403-9701 KENT WA 98031-1145
PROJECT . NH-0906(210) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
100 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
101 TRIMMING AND CLEANUP
L.S 185.00 % 25.00 % 400.00%
2,000.00 5,700.00 3,700.00 2,500.00 500.00 10,000.00 8,000.00
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
103 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
104 FUEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
33,000.00 33,000.00 33,000.00 33,000.00
105 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
14,160.00 14,160.00 14,160.00 14,160.00
106 SPCC PLAN
L.S -74.00% -75.00 % 25.00 %
2,000.00 520.00 -1,480.00 500.00 -1,500.00 2,500.00 500.00
107 FIELD OFFICE BUILDING
L.S -11.00% -25.00% -37.50%
20,000.00 17,800.00 -2,200.00 15,000.00 -5,000.00 12,500.00 -7,500.00
BUILDING
108 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
109 SEEDING AND FERTILIZING
10.3500 ACRE 2,500.0000 1,400.0000 -44.00% 1,200.0000 -52.00% 1,300.0000 -48.00 %
25,875.00 14,490.00 -11,385.00 12,420.00 -13,455.00 13,455.00 -12,420.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* * x BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON
VERSION NO :5 WORK ORDER# : XL2562
WY J8R 090 . mmmes 4TH BIDDER ------- -——————- 5TH BIDDER ------- -—————-- 6TH BIDDER -------
TITLE : I-90 KNIFE RIVER CORPORATION-NORTHI M.A. DEATLEY CONSTRUCTION, IN( SCARSELLA BROS., INC.
SPOKANE PORT OF ENTRY - 6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
rg‘g;ggfmnou RELOCATION POST FALLS, ID 83854 99403-9701 KENT WA 98031-1145
PROJECT . NH-0906(210) COEUR D'ALENE ID 838162047 CLARKSTON WA 994030490 SEATTLE WA 981680697
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
BUILDING
110 WSP BUILDING COMPLETE
L.S. -29.48% -28.29% -16.33%
2,510,000.00 1,770,000.00 -740,000.00 1,800,000.00 -710,000.00 2,100,000.00 -410,000.00
CONTRACT TOTAL $10,333,570.25 $7,228,153.80 -30.05% $7,243,082.80 -29.91% $7,750,208.10 -25.00%

BASE TOTAL $10,333,570.25 $7,228,153.80 -30.05% $7,243,082.80 -29.91% $7,750,208.10 -25.00%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* * * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 09Z003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY SR 090 s 7TH BIDDER -—-—--=-= ——————— 8TH BIDDER -------
TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
fwggnggTigigNozsigggxan 395 SHENANDOAH LANE NE 1800 E TRENT AVE
092003 97071-9771 99202-2945
PROJECT . NH-0906 (210) WOODBURN OR 970711060 SPOKANE WA 992203086
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 8.34% 12.30%
756,900.00 820,000.00 63,100.00 850,000.00 93,100.00
2 CLEARING AND GRUBBING
15.2500 ACRE 5,000.0000 1,250.0000 -75.00 % 4,000.0000 -20.00%
76,250.00 19,062.50 -57,187.50 61,000.00 -15,250.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -26.37% -29.87%
142,600.00 105,000.00 -37,600.00 100,000.00 -42,600.00
4 REMOVING GUIDE POST
16.0000 EACH 5.0000 10.0000 100.00 % 8.0000 60.00%
80.00 160.00 80.00 128.00 48.00
5 REMOVING TEMPORARY PAVEMENT MARKING
1640.0000 L.F. 0.5500 0.7500 36.36% 0.8000 45.45%
902.00 1,230.00 328.00 1,312.00 410.00
6 REMOVING PAINT LINE
820.0000 L.F. 4.0000 1.2500 -68.75% 0.8000 -80.00%
3,280.00 1,025.00 -2,255.00 656.00 -2,624.00
7 REMOVING WIRE FENCE
2875.0000 L.F. 2.0000 0.6000 -70.00 % 0.6000 -70.00 %
5,750.00 1,725.00 -4,025.00 1,725.00 -4,025.00
8 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. -33.33% -46.67%
7,500.00 5,000.00 -2,500.00 4,000.00 -3,500.00
GRADING
9 ROADWAY EXCAVATION INCL. HAUL
8130.0000 c.Y. 7.5000 6.0000 -20.00% 7.5000 0.00%
60,975.00 48,780.00 -12,195.00 60,975.00 0.00

10 COMMON BORROW INCL. HAUL
79150.0000 c.Y. 20.0000 10.5000 -47.50% 6.5000 -67.50%
1,583,000.00 831,075.00 -751,925.00 514,475.00 1,068,525.00



DOT_RGGBO1

PS&E JOB NO : 092003

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* *x %

BID CHECK REPORT

* *x %

BIDS OPENED ON :

DATE: 01/07/2010
TIME: 11:37

Feb 4 2010

CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY SR 090 s 7TH BIDDER ------= =—-—=———-- 8TH BIDDER -------
TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
SPOKANE PORT OF ENTRY - 395 SHENANDOAH LANE NE 1800 E TRENT AVE
g§;§g3STATION RELOCATION 97071-9771 99202-2945
PROJECT . NH-0906 (210) WOODBURN OR 970711060 SPOKANE WA 992203086
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
11 EMBANKMENT COMPACTION
87280.0000 c.Y. 2.0000 3.0000 50.00 % 2.2000 10.00 %
174,560.00 261,840.00 87,280.00 192,016.00 17,456.00
DRAINAGE
12 DITCH EXCAVATION INCL. HAUL
926.0000 c.Y. 5.0000 13.0000 160.00 % 10.0000 100.00 %
4,630.00 12,038.00 7,408.00 9,260.00 4,630.00
13 CONCRETE INLET
2.0000 EACH 1,500.0000 820.0000 -45.33% 575.0000 -61.67%
3,000.00 1,640.00 -1,360.00 1,150.00 -1,850.00
14 GRATE INLET TYPE 2
10.0000 EACH 2,000.0000 1,210.0000 -39.50% 1,100.0000 -45.00%
20,000.00 12,100.00 -7,900.00 11,000.00 -9,000.00
15 QUARRY SPALLS
8.0000 c.Y. 50.0000 100.0000 100.00 % 60.0000 20.00 %
400.00 800.00 400.00 480.00 80.00
16 TRENCH DRAIN
100.0000 L.F. 75.0000 75.0000 0.00% 40.0000 -46.67%
7,500.00 7,500.00 0.00 4,000.00 -3,500.00
STORM SEWER
17 CATCH BASIN TYPE 2 48 IN. DIAM.
2.0000 EACH 2,500.0000 1,870.0000 -25.20% 1,500.0000 -40.00%
5,000.00 3,740.00 -1,260.00 3,000.00 -2,000.00
18 CATCH BASIN TYPE 2 FLOW SPLITTER
1.0000 EACH 5,000.0000 4,660.0000 -6.80% 5,000.0000 0.00%
5,000.00 4,660.00 -340.00 5,000.00 0.00
19 TESTING STORM SEWER PIPE
1704.0000 L.F. 2.0000 2.0000 0.00% 0.6000 -70.00 %
3,408.00 3,408.00 0.00 1,022.40 -2,385.60



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/07/2010

* * * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO  : 6 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
_— I 7TH BIDDER —------= ——————c 8TH BIDDER -------
TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
SPOKANE PORT OF ENTRY - 395 SHENANDOAH LANE NE 1800 E TRENT AVE
rg‘g;ggfmnou RELOCATION 97071-9771 99202-2945
PROJECT . NH-0906 (210) WOODBURN OR 970711060 SPOKANE WA 992203086
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STORM SEWER
20 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
1364.0000 L.F. 25.0000 15.0000 -40.00 % 14.0000 -44.00%
34,100.00 20,460.00 -13,640.00 19,096.00 -15,004.00
21 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
340.0000 L.F. 35.0000 21.0000 -40.00 % 24.0000 -31.43%
11,900.00 7,140.00  -4,760.00 8,160.00 -3,740.00
STRUCTURE
22 BRIDGE APPROACH SLAB
168.0000 S.Y. 250.0000 190.0000 -24.00% 300.0000 20.00%
42,000.00 31,920.00 -10,080.00 50,400.00 8,400.00
SURFACING
23 CRUSHED SURFACING BASE COURSE
26990.0000 TON 12.5000 14.0000 12.00 % 12.0000 -4.00%
337,375.00 377,860.00  40,485.00 323,880.00 -13,495.00
LIQUID ASPHALT
24 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00%
6,990.00 6,990.00 6,990.00
CEMENT CONCRETE PAVEMENT
25 CEMENT CONC. PAVEMENT
3630.0000 c.Y. 125.0000 125.0000 0.00% 140.0000 12.00 %
453,750.00 453,750.00 0.00 508,200.00 54,450.00
26 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00%
31,630.00 31,630.00 31,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 01/07/2010

TIME: 11:37

PS&E JOB NO : 092003 REVISION NO : BIDS OPENED ON : Feb 4 2010
REGION NO : 6

CONTRACT NO : 007862 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY SR 090 s 7TH BIDDER -—-—--=-= ——————— 8TH BIDDER -------
TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
3;22:N§T§$§EN°§EE§E§;IBN 395 SHENANDOAH LANE NE 1800 E TRENT AVE
092003 97071-9771 99202-2945
PROJECT . NH-0906 (210) WOODBURN OR 970711060 SPOKANE WA 992203086
COUNTY (S) : SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
CEMENT CONCRETE PAVEMENT
27 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00%
21,020.00 21,020.00 21,020.00
28 CEMENT CONC. PAVEMENT - INCLUDING DOWELS
2230.0000 c.Y. 225.0000 190.0000 -15.56 % 210.0000 -6.67%
501,750.00 423,700.00 -78,050.00 468,300.00 -33,450.00
29 CEMENT CONCRETE PAVEMENT GRINDING
930.0000 S.Y. 15.0000 23.0000 53.33% 5.0000 -66.67%
13,950.00 21,390.00 7,440.00 4,650.00 -9,300.00
HOT MIX ASPHALT
30 HMA CL. 1/2 IN. PG 70-28
6770.0000 TON 89.0000 68.7500 -22.75% 70.0000 -21.35%
602,530.00 465,437.50 -137,092.50 473,900.00 -128,630.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
14,260.00 14,260.00 14,260.00
32 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00%
3,800.00 3,800.00 3,800.00
33 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00%
47,600.00 47,600.00 47,600.00
34 COMMERCIAL HMA
217.0000 TON 250.0000 78.7500 -68.50% 75.0000 -70.00 %
54,250.00 17,088.75 -37,161.25 16,275.00 -37,975.00
35 LONGITUDINAL JOINT SEAL
7360.0000 L.F. 3.0000 1.5000 -50.00 % 1.3000 -56.67%
22,080.00 11,040.00 -11,040.00 9,568.00 -12,512.00
36 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00%
-4.00 -4.00 -4.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* * * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 09Z003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY SR 090 s 7TH BIDDER ------= =—-—=———-- 8TH BIDDER -------
TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
SPOKANE PORT OF ENTRY - 395 SHENANDOAH LANE NE 1800 E TRENT AVE
g‘g;ggfmnm RELOCATION 97071-9771 99202-2945
PROJECT . NH-0906 (210) WOODBURN OR 970711060 SPOKANE WA 992203086
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
37 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00%
-4.00 -4.00 -4.00
EROSION CONTROL AND PLANTING
38 ESC LEAD
80.0000 DAY 100.0000 75.0000 -25.00% 130.0000 30.00%
8,000.00 6,000.00 -2,000.00 10,400.00 2,400.00
39 STABILIZED CONSTRUCTION ENTRANCE
170.0000 S.Y. 25.0000 16.0000 -36.00% 15.0000 -40.00%
4,250.00 2,720.00 -1,530.00 2,550.00 -1,700.00
40 INLET PROTECTION
16.0000 EACH 100.0000 100.0000 0.00% 80.0000 -20.00%
1,600.00 1,600.00 0.00 1,280.00 -320.00
41  HIGH VISIBILITY SILT FENCE
2560.0000 L.F. 5.0000 4.0000 -20.00% 4.0000 -20.00%
12,800.00 10,240.00 -2,560.00 10,240.00 -2,560.00
42 GRAVEL FILTER BERM
975.0000 L.F. 10.0000 5.0000 -50.00 % 2.0000 -80.00%
9,750.00 4,875.00 -4,875.00 1,950.00 -7,800.00
43 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00%
10,000.00 10,000.00 10,000.00
44 MULCHING WITH BFM
10.3500 ACRE 2,000.0000 2,000.0000 0.00% 2,600.0000 30.00%
20,700.00 20,700.00 0.00 26,910.00 6,210.00
45 DELETED ITEM
0.0400 EACH 0.0010 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00

46 TOPSOIL TYPE B
8350.0000 cC.Y. 7.5000 13.0000 73.33% 6.0000 -20.00%
62,625.00 108,550.00 45,925.00 50,100.00 -12,525.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* * * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 09Z003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY SR 090 s 7TH BIDDER -—-—--=-= ——————— 8TH BIDDER -------
TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
fwggnggTigigNozsigggxan 395 SHENANDOAH LANE NE 1800 E TRENT AVE
092003 97071-9771 99202-2945
PROJECT . NH-0906 (210) WOODBURN OR 970711060 SPOKANE WA 992203086
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
47 PSIPE TALL OREGON GRAPE
28.0000 EACH 13.0000 27.0000 107.69 % 35.0000 169.23%
364.00 756.00 392.00 980.00 616.00
48 PSIPE PONDEROSA PINE
22.0000 EACH 13.0000 27.0000 107.69 % 30.0000 130.77%
286.00 594.00 308.00 660.00 374.00
49 PSIPE WOODS ROSE
26.0000 EACH 13.0000 27.0000 107.69 % 30.0000 130.77%
338.00 702.00 364.00 780.00 442.00
50 PSIPE DOUGLAS HAWTHORN
11.0000 EACH 13.0000 27.0000 107.69% 30.0000 130.77%
143.00 297.00 154.00 330.00 187.00
51 PSIPE SNOWBERRY
28.0000 EACH 13.0000 27.0000 107.69% 30.0000 130.77%
364.00 756.00 392.00 840.00 476.00
52 MEDIUM COMPOST
33.0000 c.Y. 40.0000 77.0000 92.50 % 50.0000 25.00%
1,320.00 2,541.00 1,221.00 1,650.00 330.00
53 WEED AND PEST CONTROL
EST. 0.00% 0.00%
5,000.00 5,000.00 5,000.00
54 BARK OR WOOD CHIP MULCH
33.0000 c.Y. 40.0000 67.0000 67.50% 50.0000 25.00 %
1,320.00 2,211.00 891.00 1,650.00 330.00
55 HIGH VISIBILITY FENCE
4470.0000 L.F. 4.0000 2.0000 -50.00 % 2.1000 -47.50%
17,880.00 8,940.00 -8,940.00 9,387.00 -8,493.00
TRAFFIC
56 CEMENT CONC. TRAFFIC CURB AND GUTTER
975.0000 L.F. 20.0000 20.0000 0.00% 13.0000 -35.00%

19,500.00 19,500.00 0.00 12,675.00 -6,825.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 01/07/2010

TIME: 11:37

PS&E JOB NO : 092003 REVISION NO BIDS OPENED ON : Feb 4 2010

CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY SR 090 s 7TH BIDDER -—-—--=-= ——————— 8TH BIDDER -------
TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
3;22:N§T§$§EN°§EE§E§;IBN 395 SHENANDOAH LANE NE 1800 E TRENT AVE
092003 97071-9771 99202-2945
PROJECT . NH-0906 (210) WOODBURN OR 970711060 SPOKANE WA 992203086
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
57 CEMENT CONC. TRAFFIC CURB
1025.0000 L.F. 13.0000 20.0000 53.85% 12.0000 -7.69%
13,325.00 20,500.00 7,175.00 12,300.00 -1,025.00
58 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST
1812.5000 L.F. 25.0000 19.5000 -22.00% 20.0000 -20.00%
45,312.50 35,343.75 -9,968.75 36,250.00 -9,062.50
59 BEAM GUARDRAIL TRANSITION SECTION TYPE 22
2.0000 EACH 3,000.0000 4,000.0000 33.33% 4,200.0000 40.00 %
6,000.00 8,000.00 2,000.00 8,400.00 2,400.00
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
3.0000 EACH 2,800.0000 2,400.0000 -14.29% 2,500.0000 -10.71%
8,400.00 7,200.00 -1,200.00 7,500.00 -900.00
61 BEAM GUARDRAIL ANCHOR TYPE 10
7.0000 EACH 750.0000 900.0000 20.00% 950.0000 26.67%
5,250.00 6,300.00 1,050.00 6,650.00 1,400.00
62 PRECAST CONC. BARRIER TYPE 2
927.0000 L.F. 32.0000 38.0000 18.75% 40.0000 25.00%
29,664.00 35,226.00 5,562.00 37,080.00 7,416.00
63 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION
5.0000 EACH 10,000.0000 5,500.0000 -45.00% 900.0000 -91.00%
50,000.00 27,500.00 -22,500.00 4,500.00 -45,500.00
64 TEMPORARY CONC. BARRIER
1250.0000 L.F. 15.0000 21.0000 40.00% 18.0000 20.00 %
18,750.00 26,250.00 7,500.00 22,500.00 3,750.00
65 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)
350.0000 L.F. 18.0000 20.0000 11.11% 21.0000 16.67%
6,300.00 7,000.00 700.00 7,350.00 1,050.00
66 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS
L.S. 733.33% 788.89 %
900.00 7,500.00 6,600.00 8,000.00 7,100.00
67 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 50,000.0000 41,350.0000 -17.30% 42,000.0000 -16.00%
50,000.00 41,350.00 -8,650.00 42,000.00 -8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 01/07/2010

TIME: 11:37

PS&E JOB NO : 092003 REVISION NO BIDS OPENED ON : Feb 4 2010

CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562

WY SR 090 s 7TH BIDDER -—--—=-= =———=——-= 8TH BIDDER -------

TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL

SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION

395 SHENANDOAH LANE NE 1800 E TRENT AVE

092003 97071-9771 99202-2945
PROJECT . NH-0906 (210) WOODBURN ~ OR 970711060 SPOKANE WA 992203086
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
68 FLEXIBLE GUIDE POST
58.0000 EACH 35.0000 30.0000 -14.29% 30.0000 -14.29%
2,030.00 1,740.00 -290.00 1,740.00 -290.00
69 PAINT LINE
18248.0000 L.F. 0.2500 0.3000 20.00% 0.4000 60.00 %
4,562.00 5,474.40 912.40 7,299.20 2,737.20
70 PAINTED WIDE LINE
1705.0000 L.F. 0.7500 0.5000 -33.33% 0.4000 -46.67%
1,278.75 852.50 -426.25 682.00 -596.75
71 PAINTED CROSSWALK LINE
1120.0000 S.F. 2.5000 1.7500 -30.00% 2.4000 -4.00%
2,800.00 1,960.00 -840.00 2,688.00 -112.00
72 PAINTED TRAFFIC LETTER
369.0000 EACH 8.0000 7.2500 -9.38% 5.5000 -31.25%
2,952.00 2,675.25 -276.75 2,029.50 -922.50
73 PAINTED ACCESS PARKING SPACE SYMBOL
4.0000 EACH 90.0000 40.0000 -55.56% 90.0000 0.00%
360.00 160.00 -200.00 360.00 0.00
74 PAINTED AERIAL SURVEILLANCE FULL MARKER
2.0000 EACH 25.0000 100.0000 300.00 % 45.0000 80.00 %
50.00 200.00 150.00 90.00 40.00
75 PAINTED AERIAL SURVEILLANCE 1/2 MARKER
2.0000 EACH 45.0000 100.0000 122.22% 55.0000 22.22%
90.00 200.00 110.00 110.00 20.00
76 TEMPORARY PAVEMENT MARKING
1640.0000 L.F. 0.5000 0.6000 20.00% 0.3000 -40.00%
820.00 984.00 164.00 492.00 -328.00
77 PERMANENT SIGNING
L.s 67.76 % 31.58%
76,000.00 127,500.00  51,500.00 100,000.00  24,000.00
78 ILLUMINATION SYSTEM #1
L.S -27.15% -20.53%
15,100.00 11,000.00  -4,100.00 12,000.00  -3,100.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010
- * * * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 09Z003 REVISION NO BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY SR 090 s 7TH BIDDER -—-—--=-= ——————— 8TH BIDDER -------
TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
SPOKANE PORT OF ENTRY - 395 SHENANDOAH LANE NE 1800 E TRENT AVE
g‘g;ggfmnm RELOCATION 97071-9771 99202-2945
PROJECT . NH-0906(210) WOODBURN OR 970711060 SPOKANE WA 992203086
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
79 ILLUMINATION SYSTEM #2
L.S -24.35% -22.41%
206,200.00 156,000.00 -50,200.00 160,000.00 -46,200.00
80 REMOVE AND RELOCATE HAR SIGN
L.S. -40.00% -40.00%
5,000.00 3,000.00 -2,000.00 3,000.00 -2,000.00
81 REMOVE AND RELOCATE CCTV
L.S. -84.00% -84.00%
25,000.00 4,000.00 -21,000.00 4,000.00 -21,000.00
82 WIM/AVI POWER/SERVICE SYSTEM
L.S. -54.30% -52.90 %
142,240.00 65,000.00 -77,240.00 67,000.00 -75,240.00
83 WIM/AVI COMMUNICATION/SIGNAL CONDUIT SYSTEM
L.S. -31.89% -29.36%
198,200.00 135,000.00 -63,200.00 140,000.00 -58,200.00
84 WIM/AVI COMMUNICATION/SIGNAL CABLES
L.S. 9.45% 16.75%
41,115.00 45,000.00 3,885.00 48,000.00 6,885.00
85 WIM/AVI DEVICES
L.S -2.84% 0.00%
950,000.00 923,000.00 -27,000.00 950,000.00 0.00
86 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -61.11% -71.11%
450,000.00 175,000.00 -275,000.00 130,000.00 -320,000.00
87  PARKING STOPS
39.0000 EACH 100.0000 65.0000 -35.00% 45.0000 -55.00 %
3,900.00 2,535.00 -1,365.00 1,755.00 -2,145.00
OTHER ITEMS
88 TYPE B PROGRESS SCHEDULE
L.S 0.00% 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* * * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 09Z003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO 16 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
WY SR 090 s 7TH BIDDER -—-—--=-= ——————— 8TH BIDDER -------
TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
3;22:N§T§$§EN°§EE§E§;IBN 395 SHENANDOAH LANE NE 1800 E TRENT AVE
092003 97071-9771 99202-2945
PROJECT . NH-0906 (210) WOODBURN OR 970711060 SPOKANE WA 992203086
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
89 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1368.0000 c.Y. 10.0000 6.0000 -40.00% 9.0000 -10.00 %
13,680.00 8,208.00 -5,472.00 12,312.00 -1,368.00
90 GRAVEL BACKFILL FOR PIPE ZONE BEDDING
475.0000 C.Y. 20.0000 16.0000 -20.00% 19.0000 -5.00%
9,500.00 7,600.00 -1,900.00 9,025.00 -475.00
91 CURE BOX
L.S. 0.00% -80.00%
5,000.00 5,000.00 0.00 1,000.00 -4,000.00
92 BOLLARD TYPE 1
2.0000 EACH 1,500.0000 1,500.0000 0.00% 1,300.0000 -13.33%
3,000.00 3,000.00 0.00 2,600.00 -400.00
93 CEMENT CONC. SIDEWALK
350.0000 S.Y. 55.0000 30.0000 -45.45% 30.0000 -45.45%
19,250.00 10,500.00 -8,750.00 10,500.00 -8,750.00
94 CEMENT CONC. CURB RAMP TYPE 5
2.0000 EACH 1,700.0000 750.0000 -55.88% 650.0000 -61.76 %
3,400.00 1,500.00 -1,900.00 1,300.00 -2,100.00
95 WIRE FENCE TYPE 2
3160.0000 L.F. 5.0000 4.5000 -10.00% 4.5000 -10.00%
15,800.00 14,220.00 -1,580.00 14,220.00 -1,580.00
96 GLARE SCREEN TYPE 2
330.0000 L.F. 45.0000 40.0000 -11.11% 38.0000 -15.56 %
14,850.00 13,200.00 -1,650.00 12,540.00 -2,310.00
97 MANHOLE 48 IN. DIAM. TYPE 3
5.0000 EACH 2,500.0000 2,200.0000 -12.00% 1,500.0000 -40.00 %
12,500.00 11,000.00 -1,500.00 7,500.00 -5,000.00
98  OIL SEPARATOR FACILITY
1.0000 EACH 10,000.0000 7,900.0000 -21.00% 7,000.0000 -30.00%
10,000.00 7,900.00 -2,100.00 7,000.00 -3,000.00
99 TRAINING
1000.0000 HR 2.0000 2.0000 0.00% 1.0000 -50.00 %

2,000.00 2,000.00 0.00 1,000.00 -1,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/07/2010

* * * BID CHECK REPORT * * * TIME: 11:37
PS&E JOB NO : 092003 REVISION NO : BIDS OPENED ON : Feb 4 2010
CONTRACT NO : 007862 REGION NO  : 6 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2562
_— I 7TH BIDDER —------= ——————c 8TH BIDDER -------
TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
SPOKANE PORT OF ENTRY - 395 SHENANDOAH LANE NE 1800 E TRENT AVE
ozoos TTON RELOCATION 97071-9771 99202-2945
PROJECT . NH-0906 (210) WOODBURN OR 970711060 SPOKANE WA 992203086
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
100 ROADSIDE CLEANUP
EST. 0.00% 0.00%
10,000.00 10,000.00 10,000.00
101 TRIMMING AND CLEANUP
L.S. 400.00 % 400.00 %
2,000.00 10,000.00 8,000.00 10,000.00 8,000.00
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 5.00
103 MINOR CHANGE
CALC 0.00% 0.00%
-1.00 -1.00 -1.00
104 FUEL COST ADJUSTMENT
CALC 0.00% 0.00%
33,000.00 33,000.00 33,000.00
105 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
14,160.00 14,160.00 14,160.00
106 SPCC PLAN
L.S. -50.00 % -50.00 %
2,000.00 1,000.00 -1,000.00 1,000.00 -1,000.00
107 FIELD OFFICE BUILDING
L.S. -50.00 % -10.00 %
20,000.00 10,000.00 -10,000.00 18,000.00 -2,000.00
BUILDING
108 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00

109 SEEDING AND FERTILIZING
10.3500 ACRE 2,500.0000 1,400.0000 -44.00% 1,300.0000 -48.00%
25,875.00 14,490.00 -11,385.00 13,455.00 -12,420.00



DOT_RGGBO1

PS&E JOB NO : 092003
CONTRACT NO : 007862
VERSION NO :5

REVISION NO
REGION NO
WORK ORDER#

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* *x % * *x %

BID CHECK REPORT

: 6
: XL2562

BIDS OPENED ON
AWARDED ON

DATE: 01/07/2010
TIME: 11:37

Feb 4 2010

I 7TH BIDDER —------= ——————c 8TH BIDDER -------
TITLE : I-90 KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
SPOKANE PORT OF ENTRY - 395 SHENANDOAH LANE NE 1800 E TRENT AVE
ozoos TTON RELOCATION 97071-9771 99202-2945
PROJECT . NH-0906 (210) WOODBURN OR 970711060 SPOKANE WA 992203086
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER 100450 CONTRACTOR NUMBER 100683
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
BUILDING
110 WSP BUILDING COMPLETE
L.S -26.69% 3.27%
2,510,000.00 1,840,000.00 -670,000.00 2,592,000.00 82,000.00
CONTRACT TOTAL $10,333,570.25 $8,212,076.65 -20.53% $8,580,694.10 -16.96%
BASE TOTAL $10,333,570.25 $8,212,076.65 -20.53% $8,580,694.10 -16.96%




